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GENERAL NOTES:

1.

w

>

A COPY OF THE APPROVED CONSTRUCTION PLANS MUST BE ON
THE JOB SITE WHEN CONSTRUCTION IS IN PROGRESS.

. ALL SITE WORK SHALL BE CONSTRUCTED IN ACCORDANCE WITH

THE APPROVED PLANS. ANY DEVIATION FROM THE APPROVED
PLANS WILL REQUIRE PRIOR APPROVAL FROM TULALIP TRIBES
AND THE ENGINEER.

ALL OF THE LOCATIONS OF THE EXISTING UTILITIES SHOWN IN
THE PLANS HAVE BEEN ESTABLISHED BY FIELD SURVEY OR
OBTAINED FROM AVAILABLE RECORDS AND SHALL THEREFORE BE
CONSIDERED APPROXIMATE AND NOT NECESSARILY COMPLETE. IT
IS THE SOLE RESPONSIBILITY OF THE CONTRACTOR TO
INDEPENDENTLY VERIFY THE ACCURACY OF ALL UTILITY
LOCATIONS.

THE CONTRACTOR SHALL LOCATE AND PROTECT ALL CASTINGS
AND UTILITIES DURING CONSTRUCTION AND SHALL CONTACT THE
UNDERGROUND UTILITIES LOCATE SERVICE (1-800-424-5555
OR 811) AT LEAST 48 HOURS PRIOR TO CONSTRUCTION.

INSPECTION AND ACCEPTANCE OF ALL WORK WILL BE
ACCOMPLISHED BY REPRESENTATIVES OF THE TULALIP TRIBES. IT
SHALL BE THE CONTRACTOR'S RESPONSIBILITY TO COORDINATE
AND SCHEDULE APPROPRIATE INSPECTIONS, ALLOWING PROPER
ADVANCE NOTICE. THE INSPECTOR MAY REQUIRE REMOVAL AND
REPLACEMENT OF ITEMS THAT DO NOT MEET TULALIP TRIBE
STANDARDS.

GRADING & T.E.S.C. NOTES

1.

THE TEMPORARY EROSION AND SEDIMENT CONTROL FACILITY SHALL BE
CONSTRUCTED PRIOR TO ANY GRADING OR EXTENSIVE LAND CLEARING
IN ACCORDANCE WITH THE PLANS OR AS DIRECTED BY THE ENGINEER.
THESE FACILITIES MUST BE SATISFACTORILY MAINTAINED AND / OR
REPAIRED UNTIL CONSTRUCTION AND LANDSCAPING ARE COMPLETED,
AND POTENTIAL FOR ON-SITE EROSION HAS PASSED. SEDIMENT
LADEN WATERS SHALL NOT BE RELEASED FROM THE SITE, OR ENTER
THE NATURAL DRAINAGE SYSTEMS.

ALL PROPERTIES ADJACENT TO THE PROJECT SHALL BE PROTECTED
FROM SEDIMENT DEPOSIT.

ALL EROSION CONTROL ITEMS SHALL BE INSPECTED AT LEAST ONCE
EVERY FIVE WORKING DAYS, IMMEDIATELY AFTER EACH STORM EVENT,
AND AT LEAST ONCE DURING PROLONGED RAINFALL. CLOSE
ATTENTION SHALL BE PAID TO THE REPAIR OF END RUNS, AND THE
UNDERCUTTING OF ANY IMPOUNDMENT EROSION CONTROL ITEM.
SEDIMENT DEPOSITS SHALL BE REMOVED WHEN THE LEVEL OF
DEPOSITION REDUCES THE ABILITY OF THE ITEM TO IMPOUND RUNOFF
AS REQUIRED.

ALL EARTHWORK SHALL BE PERFORMED IN ACCORDANCE WITH
DEPARTMENT OF ECOLOGY STORMWATER REQUIREMENTS.

ALL STRUCTURAL FILLS SHALL BE COMPACTED TO A MINIMUM OF 95%
OF MAXIMUM DENSITY BY MODIFIED PROCTOR TEST.

ALL EXPOSED AND UNWORKED SOILS SHALL BE STABILIZED BY
SODDING, PLASTIC COVERING, OR GRAVEL FROM MAY 1 TO SEPT. 30,
NO SOILS SHALL REMAIN UNSTABILIZED FOR MORE THAN 7 DAYS.

ALL NECESSARY MEASURES SHALL BE TAKEN TO PREVENT SEDIMENT
LADEN RUNOFF FROM ENTERING THE RIVER.
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CONSTRUCTION SEQUENCE:

1. INSTALL EROSION CONTROL AND MEASURES AS DIRECTED AND
MAINTAIN DURING CONSTRUCTION.

2. INSTALL DEWATERING MEASURES AND TEMPORARY BYPASS
PIPES AS NECESSARY TO PREVENT FLOW FROM ENTERING NEW
STREAM CHANNEL UNTIL CONSTRUCTION IS COMPLETE.

3. CONSTRUCT STREAM CHANNEL, LOG WEIRS, WOODY DEBRIS
AND CULVERT PER PLANS.

4. DEWATER POND TO ELEVATION NECESSARY TO CONSTRUCT THE
FINAL PORTION OF THE STREAM CHANNEL.

5. ONCE STREAM CHANNEL CONSTRUCTION IS FINAL ALLOW FLOW
TO ENTER THE STREAM CHANNEL.

6. MONITOR NEW STREAM CHANNEL FOR SEDIMENT LADEN WATER.
IF NECESSARY PLACE PUMP INTO THE PLUNGE POOL JUST
UPSTREAM OF THE RIVER AND PUMP SEDIMENT LADEN WATER INTO
A VEGETATED AREA UNTIL THE WATER FLOWING DOWN THE STREAM
CHANNEL BECOMES CLEANER.

7. ONCE SITE IS STABILIZED REMOVE ALL TEMPORARY EROSION
CONTROL MEASURES.

CONSTRUCTION NOTES:

E INSTALL LOG WEIR (TYP)
@ INSTALL 35" x 24" CORRUGATED STEEL ARCH PIPE

INSTALL WOODY DEBRIS (TYP)
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