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REFERENCE NUMBER:
APPLICANT:

WASHINGTON DEPT. of FISH & WILDLIFE
600 CAPITOL WAY N.

OLYMPIA, WA 98501—-1091

ADJACENT PROPERTY OWNER:

1.

2

PROJECT LOCATION (ADDRESS):

BEAVER CREEK HATCHERY
28 BEAVER CREEK ROAD
CATHLAMET, WA

LAT/LONG: 46.2258/—123.3306
DATUM: NAVD 88
SHEET 1 oF 16

DATE: 4/6/2015

PROPOSED PROJECT:
INTAKE REBUILD

IN: ELOCHOMAN RIVER
NEAR/AT: CATHLAMET
COUNTY: WAHKIAKUM
STATE: WA




CP(3)
SET SPIKE 2.9’
OFF PAVEMENT EDGE
N 338738.055
E 923952.107
ELEV 60.62

MON (3010)

FOUND 3 1/2” X 3 1/2" CONC. MON
W/3" DIA BRASS CAP AT TOP

CAP IS STAMPED AS SHOWN.

N 338694.978

E 923964.962

ELEV 60.19"
WATER ELEV,
49.58' ’/
N WATER ELEV.
48.59'
(DOWNSIDE OF
WEIR)
RIPRAP /
0 50 100 1 WATER ELEV. 49.80°
P — TOP 36" DIA. GATED
25 75 150 WATER ELEV. PIPE ELEV 49.59'
SCALE: 1" = 100’ 49.87" BOTTOM OF
STRUCTURE
ELEV. 48.09'
WATER ELEV.
46.91" (
CP HTK
N 338166.22
féTzEg ELEV. E 924123.08
- ELEV. 56.30
CP HTK

N 338055.83 \v
E 924016.02
ELEV. 56.25

GENERAL SURVEY INFROMATION

1. SURVEY PROVIDED BY WDFW DECEMBER 3rd, 2014.

2. DRAWN BY S. DABROWSKI

3. EQUIPMENT USED: TRIMBLE 4700 GPS RECEIVERS TOPCON
GTS—-600 TOTAL STATION THEODOLITE TDS RECON DATA
COLLECTOR WILD NA 2002 DIGITAL LEVEL.

VERTICAL DATUM

1. NAVDBB(GEOD12A)
2. DERIVED FROM RAPID—STATIC GPS
3. OBSERVATIONS USING NGS—OPUS SOLUTIONS

BASIS OF BEARING

1. NAD83(2011) WA STATE PLANE SO ZONE DERIVED FROM
RAPID—STATIC GPS OBSERVATIONS USING NGS—OPUS SOLUTIONS
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WATER ELEV.

SCALE: 17 = 100’

WATER ELEV.
49.65’

CP HTK

N 338028.49
E 924326.93
ELEV. 62.62

cP(1)

SET 3/4” DIA. REBAR W/

2 1/2" DIA. ALUM CAP STAMPED "1” WITH
"+ 'ON CENTER OF CAP.

ELEV.=66.41

, LOCATED 3.1° SE OF CONC. EDGE OF
o, BRIDGE ABUTMENT & 2’ SW OF GUARDRAIL
MY & N 338639.828
R E 924321.727
", GPS RC AKA

l/‘/,

@

CP (4)
SET 3/4” DIA. REBAR W/ 2 1/2"
DIA. ALUM CAP STAMPED "4”

ON CENTER OF CAP. LOCATED

5" W OF CHAIN LINK FENCE & 1.4' E OF
COFFERDAM

N 338341.499

E 924177.209

ELEV 56.01°

GPS PK AKA 2
N 338129.46

E 924561.57
ELEV. 60.62

REFERENCE NUMBER:

APPLICANT NAME:
WASHINGTON DEPT. of FISH & WILDLIFE

PROPOSED PROJECT:

INTAKE REBUILD
LocATION: BEAVER CREEK HATCHERY
SHEET 2 oF 16 DATE: 4/6/2015




n n SILT FENCE
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REMOVE DAMAGED SHEET
PILE, SEE SHEET 9 AND 14
FOR EXTENT OF REMOVAL

TESC NOTES
1

FOR THE PURPOSED OF TEMPORARY EROSION/SEDIMENTATION
CONTROL ON THIS PROJECT THE TERM "SEDIMENT” SHALL INCLUDE
THE SOIL SEDIMENTS AS WELL AS SAWDUST, CONCRETE, AND OTHER
DEBRIS OR PARTICULATE MATTER RESULTING FROM CONSTRUCTION
ACTIVITY.
ON-SITE EROSION CONTROL MEASURES SHALL BE THE
RESPONSIBILITY OF THE CONTRACTOR.
ALL TEMPORARY EROSION AND SEDIMENTATION CONTROL DEVICES
SHALL BE INSTALLED PRIOR TO THE FIRST STAGE OF SITE
PREPARATION.
SHOULD TEMPORARY EROSION AND SEDIMENTATION CONTROL
MEASURES NOT PROVE ADEQUATE TO CONTROL EROSION AND
SEDIMENTATION, THE CONTRACTOR SHALL INSTALL ADDITIONAL
FACILITIES, AS NECESSARY, TO PROTECT ADJACENT AREAS OUTSIDE
THE LIMITS OF WORK.
THE TESC MEASURES SHOWN ON SHEET 3 ARE THE MINIMUM
REQUIREMENTS FOR ANTICIPATED SITE CONDITIONS DURING THE
CONSTRUCTION PERIOD. THESE TESC FACILITIES SHALL BE
UPGRADED AS NEEDED FOR UNEXPECTED STORM EVENTS AND TO
ENSURE THAT SEDIMENT AND SEDIMENT—LADEN WATER DOES NOT
LEAVE THE AREA OF WORK.
THE TESC FACILITIES SHALL BE INSPECTED DAILY BY THE
CONTRACTOR AND MAINTAINED AS NECESSARY OR AS DIRECTED BY
THE ENGINEER TO ENSURE THEIR CONTINUED FUNCTIONING.
ALL EXPOSED SOILS SHALL BE STABILIZED BY SUITABLE APPLICATION
OF APPROVED BEST MANAGEMENT PRACTICES (BMPS) INCLUDING,
BUT NOT LIMITED TO, SOD OR OTHER VEGETATION, MAT COVERING,
OR MULCHING. ALL BMPS SHALL BE SELECTED, DESIGNED, AND
MAINTAINED IN ACCORDANCE WITH THE COWLITZ COUNTY STORMWATER
DESIGN MANUAL.
THE CONTRACTOR SHALL HAVE SUFFICIENT MATERIALS, EQUIPMENT,
AND LABOR READILY AVAILABLE TO STABILIZE AND PREVENT EROSION
FROM ALL DENUDED AREAS WITHIN 12 HOURS AS SITE AND WEATHER
CONDITIONS DICTATE.
ALL TEMPORARY EROSION AND SEDIMENT CONTROLS SHALL REMAIN
UNTIL FINAL SITE STABILIZATION IS ACHIEVED OR AFTER THE
TEMPORARY CONTROLS ARE NO LONGER NEEDED, BUT NO LONGER
THAN 30 DAYS AFTER SITE STABILIZATION IS ACHIEVED. TRAPPED
SEDIMENTS SHALL BE REMOVED OR STABILIZED ON-SITE.
10. SPECIAL CLEAR AND GRUB EXCEPTION SHALL BE MADE FOR TREES
WITH A TRUNK DIAMETER GREATER THAN 24"
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SILT FENCE
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REMOVE EXISTING SHEAR LOG
AND SUPPORT STRUCTURE

EXISTING PUMP HOUSE
TO REMAIN

~
u -

\
~__
&
SILT FENCE e

CONSTRUCTION
SITE ACCESS /
FROM HATCHERY

EXISTING DEMO PLAN ) /

GENERAL NOTES

1. BEFORE ANY CONSTRUCTION OR DEVELOPMENT ACTIVITY, A
PRECONSTRUCTION MEETING MUST BE HELD BETWEEN WDFW AND
THE CONTRACTOR.

2. A COPY OF THESE APPROVED PLANS MUST BE ON THE JOB SITE
WHENEVER CONSTRUCTION IS IN PROGRESS.

3. ALL UTIUTY TRENCHES SHALL BE BACKFILLED AND COMPACTED TO
95 PERCENT DENSITY, STANDARD PROCTOR.

UTILITY NOTES

1. THE EXISTENCE, LOCATION AND CHARACTERISTICS OF UNDERGROUND
UTILITIES CONDUITS AND PIPES SHOWN ON THESE PLANS HAVE BEEN
OBTAINED FROM A REVEIW OF AVAILABLE RECORD DATA. NO
REPRESENTATION IS MADE AS TO THE ACCURACY OR COMPLETENESS
OF SAID UTILITY INFORMATION. THE CONTRACTOR SHALL CONFIRM
CONDITIONS PRIOR TO CONSTRUCTION.

2. IF _CONDITIONS DIFFER FROM THOSE SHOWN ON THE PLANS, TEH
CONTRACTOR SHALL NOTIFY THE ENGINEER AND SHALL NOT BEGIN
CONSTRUCTION UNTIL THE CONDITIONS HAVE BEEN EVALUATED BY THE
ENGINEER OR WDFW.

3. TWO WORKING DAYS PRIOR TO TRENCHING, THE CONTRACTOR SHALL
BE RESPONSIBLE FOR CALLING 1-800—424-5555.

REFERENCE NUMBER:

APPLICANT NAME:
WASHINGTON DEPT. of FISH & WILDLIFE

PROPOSED PROJECT:
INTAKE REBUILD

LocATION: BEAVER CREEK HATCHERY

SHEET 3 oF 16 DATE: 4/6/2015
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QUANTITIES
MATERIAL FILL (ABOVE OHW) | FILL (BELOW OHW) | CUT (BELOW OHW)
RIPRAP 64 SF/10 CY 132 SF/20 CY -
CONCRETE 169 SF/18 CY 334 SF/52 CY -
SHEET PILE (STEEL) 10 LF -
TRASH RACK (STEEL) 15 LF -
(2-3) STEEL PILES HSS7 20 LF EACH -
WEIR CAP 72 LF -
SolLs - =30 CY
TEMPORARY COFFERDAMS 187 LF -
TEMPORARY SANDBAG BERM 78 LF -
TEMPORARY STRAW WATTLES 37 LF -
NET TOTAL 233 SF/28 CY 466 SF/42
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SCALE: 1" = 50

EXISTING PUMP HOUSE

COMPRESSED AR PIPE

CONCRETE EQUIPMENT
PAD NOT INCLUDED
IN THIS CONTRACT /

EXISTING /
CONSTRUCTION
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PROPOSED SITE PLAN
STALE: T = 50

REFERENCE NUMBER:

APPLICANT NAME:
WASHINGTON DEPT. of FISH & WILDLIFE

PROPOSED PROJECT:

INTAKE REBUILD
LocATION: BEAVER CREEK HATCHERY
SHEET 4 oF 16 DATE: 4/8/2015
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